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Attacbment A 
Regional and Installation Specific Reports 

1. Hot Issues 

Part I 
REGIONAL SUMMARY 

• Issues for HQs EPA andlor HQs DoD's attention 
• Include Congressional or High Profile Items 

2. Other Regional Issues 
• Successes/achievements 
• Region-wide issues 

3. Points of Contact 
• EPA point(s) of contact (HQs and Region) 

Part II 
INSTALLATION SUMMARY 

1. Installation Name and Contact Information: 
• DoDIEP AlState BCT member contact infonnation. 

2. Significant Issues· 
a. Congressional 
b. High profile items 
c. Delays in Environmental Restoration Actions·· 

3. Issues Impacting ReusefTransfer 

4. StaffingIFunding Issues: 
• Staffing and funding issues at the installation affecting EPA, State, and Component 

• Note if item is for infonnation or for headquarters/management attention. 

** Include ifany site will not meet projections and any re-opened site, reasons, and fixes to get 
back on track. 
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EPA Term DoD Term 

Decision Decision Documents 
Documents 
RAlCMI Starts Remedial Action-

Construction (RA-C) 
RAlCMI Response Complete 
Completions I (Re) 
Site Construction Last RIP 
Completion** 
FOST/FOSUCDR- FOST/FOSLlCDR-
FOSET FOSET 

I (Parcels & Acres) I (Parcels & Acres) 
OPS OPS Detennination 
Determination 
ActiveRAB Active RAB 

Data Source: CERCLlS (pull date) 

Attachment B 
BRAe National Summary 

(Information from EPA CERCLIS database) 

BRAC Summary 

Planned Accomplished Total Planned 
Current Current FY 

FY2008 Current FY 
Data Data 

# # # # 

# # # # 

# # # # 

# # # # 

N/A # N/A N/A 

N/A # N/A N/A 

N/A # N/A NlA 

Total Accomplished Actions 

FY2008 Current 
Planned 

for # Sites 
Data Data inFY+l* 

# # # for # 
sites 

# # # for # 
sites 

# # # for # 
sites 

# # # for # 
sites 

# # N/A 

# # N/A 

# # N/A 

* The first number is the number of actions planned to occur. The second number is the number of si tes covered by those actions. For 
example, 19/6 means there are 19 actions covering a total of 6 sites. 

** If there is a number, please list the names of the sites here. 
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Attachment C 
Installation Appraisal Form 

The BRAe Program Installation Appraisal Form will be used to inform senior leadership on 
potential causes for delays in cleanup and reuse ofBRAC property. The Installation Appraisal Form 
will be administered at the base level, capturing perfonnance data from both EPA RPMs and their DoD 
counterparts (BECs) at each base. The Installation Appraisal Fonn contains basic questions aimed at 
characterizing base-specific issues, budget/funding dynamics, and the level of co~rdination amongst 
stakeholders. The data will also help DoD evaluate barriers to progress at installations, and assist DoD 
in evaluating EPA support. 

~oD:N":ef , . . .. IN....., Phone Email 
EPA Remedial Pro' eet Mana2er: 
BRAe Environmental 
Coordinator: 

I Question Description 
1. Wbat were tbe planned milestones and goals for the 

past 12 montbs? . 
2. Did you meet your planned milestones and goals for Circle your answer: Yes!No 

the last 12 months? 

If "Yes ", please proceed to Question 3. 

If "No", please explain why you did not meet specific milestones 
and goals and explain how you plan to meet these milestones and 
goals in the foture, Reasons that may impede progress at an 
installation include a lack o/fonding; significant local, political, 
community, or RAB issues; lack a/participation in the BCT, or 
other variables outside the control or infl~ence of the BCT. 
3. Did any significant issue or challenge arise over the Circle your answer: Yes!No 

last 12 months? [f"Yes", please describe tbe issue or 
challene:e. 

4. Was tbe funding level adequate for this site over tbe Circle your answer: Yes!No 
past 12 months? If "No". please describe. 

5. Did all BCI' participants actively participate in BCI' Circle your answer: Yes!NoINA 
meetings as scheduled over the past year? If "No", 
please describe wby. 

6. Please describe EPA technical assistan,:e' in tbe past 
12 months. If EPA's tecbnical assistance belped 
solve or mitigate a problem or address a potential 
issue, please specirY. 

7. Were documents prepared and reviewed in a timely Circle your answer: YeslNo 
manner, e.g. in accordance witb agreed upon 
deadlines? If "No". please describe wbv. 

8. Are tbere any variables, outside tbe control or Circle your answer: Yes!No 
influence of the BeT. which have impeded progress 
at tbe installation? If "Yes", please describe. 

9. Are tbere significant local political or Circle your answer: Yes!No 
communitylRAB issues that are delaying cleanup or 
property reuse? If "Yes", please describe. 

9 


