ABSTRACT OF OFFERS - CONSTRUCTION

1. SOLICITATION NUMBER: PR-CI-04-10961

2. DATE ISSUED: 24 AUG 2004

3. DATE OPENED: 2:00PM 23 SEP 2004

PAGE OF 1 | 3 PAGES

4. ISSUING OFFICE
U.S. EPA
Cincinnati Procurement Operations Div.
4411 Montgomery Road, Suite 300
Norwood, OH 45212

I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.

NAME AND TITLE OF CERTIFYING OFFICIAL (Type): WILLIAM J. WISE, CONTRACTING OFFICER

SIGNATURE: William J. Wise

DATE SIGNED: 23 SEP 2004

5. PROJECT TITLE
Cooling Tower Replacement at the U.S. EPA AWBERC Facility, Cincinnati, OH

8. GOVERNMENT ESTIMATE
(Check A, B or C and complete D, E, and F)

- [ ] A. HIRED LABOR
- [ ] B. REASONABLE CONTRACT (Without Profit)
- [x] C. REASONABLE CONTRACT (Including Profit)

6. NUMBER OF AMENDMENTS ISSUED: Two (2)

9. OFFERS

	NO. 1	NO. 2
A. OFFEROR	DeBRA - Kuempel, Cincinnati, OH	AIRSTREAM MECHANICAL, Cincinnati, OH
B. BID SECURITY (Type and amount)	20% BID BOND	20% BID BOND
C. AMENDMENTS ACKNOWLEDGED	Yes	#1 ONLY

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	BASE BID ITEM	1	JOB	—	$2,445,633.00	—	$2,091,510.00	—	$2,162,000.00
2	ADD ALTERNATE #1	1	JOB	—	$5,587.00	—	$19,400.00	—	$9,200.00
	TOTAL				$2,451,220.00		$2,110,910.00		$2,171,200.00

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition is usable

NOTE: If more than two offers are received, continue on OF 1419A.

OPTIONAL FORM 1419 (11-88)

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET

1. SOLICITATION NUMBER: PR-CI-04-10961 - Cooling Tower Replacement, EPA-Cincinnati

INSTRUCTIONS Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 13 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 13 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE: Cooling Tower Project, EPA, Cincinnati

4. OFFERS (Continued)

	NO.: 3	NO.: 4	NO.: 5	NO.: 6
A. OFFEROR	BIAU Mechanical Covington, KY	Process Construction Cincinnati, OH	Megen Construction Cincinnati, OH	Peck Hannaford & Briggs Cincinnati, OH
B. BID SECURITY (Type and amount)	20% BID BOND	20% BID BOND	20% BID BOND	20% BID BOND
C. AMENDMENTS ACKNOWLEDGED	Yes	Yes	Yes	Yes

3. CONTRACT ITEMS

A. ITEM NO.		NO.: 3 D. UNIT PRICE	NO.: 3 E. ESTIMATED AMOUNT	NO.: 4 D. UNIT PRICE	NO.: 4 E. ESTIMATED AMOUNT	NO.: 5 D. UNIT PRICE	NO.: 5 E. ESTIMATED AMOUNT	NO.: 6 D. UNIT PRICE	NO.: 6 E. ESTIMATED AMOUNT
1	BASE BID ITEM	—	$1,974,000.00	—	$2,100,000.00	—	$2,000,000.00	—	$2,055,000.00
2	ADD ALTERNATE #1	—	$12,218.00	—	$37,470.00	—	$6,000.00	—	$33,000.00
	TOTAL		$1,986,218.00		$2,137,470.00		$2,006,000.00		$2,088,000.00

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET

1. SOLICITATION NUMBER: PR-CI-04-10961 - Cooling Tower Replacement, EPA-Cincinnati

INSTRUCTIONS Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 13 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 13 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE: Cooling Tower Project, EPA, Cincinnati

4. OFFERS *(Continued)*

	NO.: 7	NO.:	NO.:	NO.:
A. OFFEROR	Triton Services Cincinnati, OH			
B. BID SECURITY *(Type and amount)*	20% BID BOND			
C. AMENDMENTS ACKNOWLEDGED	YES			

3. CONTRACT ITEMS									
A. ITEM NO.			D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1	BASE BID ITEM		—	$1,971,000.00						
2	ADD ALTERNATE #1		—	$18,250.00						
	TOTAL			$1,989,250.00						

AUTHORIZED FOR LOCAL REPRODUCTION
Previous edition is usable

OPTIONAL FORM 1419A (11-88)