


ABSTRACT OF OFFERS - CONSTRUCTION			1. SOLICITATION NUMBER PR-R7-03-10050		2. DATE ISSUED 04/07/03		3. DATE OPENED 05/14/03		PAGE OF 1 2 PAGES	
4. ISSUING OFFICE U.S. Environmental Protection Agency ATTN: PLMG/RFMB/AAMS 901 North 5th Street Kansas City, Missouri 66101			I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.			NAME AND TITLE OF CERTIFYING OFFICIAL (Type) Paul D. Anthamatten Contracting Officer			DATE SIGNED 05/19/03	
						SIGNATURE 				
5. PROJECT TITLE Northwest Pipe and Casing/Hall Process Company Remedial Action			8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F)			9. OFFERS				
						NO. 1		NO. 2		
			<input type="checkbox"/> A. HIRED LABOR <input type="checkbox"/> B. REASONABLE CONTRACT (Without Profit)			A. OFFEROR Remtech, Inc.		A. OFFEROR CDM Engineers & Constructors, Inc.		
						B. BID SECURITY (Type and amount) Bid Bond/25% of Bid		B. BID SECURITY (Type and amount) Bid Bond/25% of Bid		
6. NUMBER OF AMENDMENTS ISSUED 4			<input checked="" type="checkbox"/> C. REASONABLE CONTRACT (Including Profit)			C. AMENDMENTS ACKNOWLEDGED Yes		C. AMENDMENTS ACKNOWLEDGED Yes		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	
1	Soil Cap Construction	1	Job		\$2,397,717.00		\$1,612,940.00		\$1,290,028.00	
2	Wetlands Restoration	1	Job		\$136,501.00		\$215,257.00		\$183,366.00	
3	GWC System & Monitoring Well Construction	1	Job		\$1,055,599.00		\$1,108,493.00		\$890,495.00	
4	O&M of GWC System for one Calendar Year	12	Mth		\$161,779.00		\$144,845.00		\$212,464.00	
5	Subtotal				\$3,751,596.00		\$3,081,534.00		\$2,576,353.00	
6	O&M of GWC System fro one Calendar Year	12	Mth		\$161,779.00		\$184,201.00		\$236,644.00	
7	TOTAL				\$3,913,375.00		\$3,265,736.00		\$2,812,997.00	

ABSTRACT OF OFFERS - CONSTRUCTION CONTINUATION SHEET

1. SOLICITATION NUMBER
PR-R7-03-10050

PAGE OF
2 | 2 PAGES

INSTRUCTIONS Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 13 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 13 and attach additional Continuation Sheets (OF 1419A) as needed.

2. PROJECT TITLE			4. OFFERS (Continued)							
			NO.: 3		NO.: 4		NO.:		NO.:	
Northwest Pipe and Casing/Hall Process Company Remedial Action			A. OFFEROR Cherokee General Corporation		A. OFFEROR Nasco		A. OFFEROR		A. OFFEROR	
			B. BID SECURITY (Type and amount) Bid Bond/25% of Bid		B. BID SECURITY (Type and amount) Bid Bond/20% of Bid		B. BID SECURITY (Type and amount)		B. BID SECURITY (Type and amount)	
3. CONTRACT ITEMS			C. AMENDMENTS ACKNOWLEDGED Yes		C. AMENDMENTS ACKNOWLEDGED Yes		C. AMENDMENTS ACKNOWLEDGED		C. AMENDMENTS ACKNOWLEDGED	
A. ITEM NO.	B. ESTIMATED QUANTITY	C. UNIT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT	D. UNIT PRICE	E. ESTIMATED AMOUNT
1		Job		\$1,238,977.00		\$2,161,164.00				
2		Job		\$292,182.00		\$127,575.00				
3		Job		\$889,019.00		\$1,413,675.00				
4		Mth		\$171,000.00		\$239,400.00				
5				\$2,591,178.00		\$3,941,814.00				
6		Mth		\$147,522.00		\$244,800.00				
7				\$2,738,700.00		\$4,186,614.00				

Bid was received by EPA prior to bid opening but was not available at bid opening due to Government mishandling.