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Transfer Station Improvements
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GreatWest

OPINION OF PROBABLE COST - CITY OF HELENA/LEWIS AND CLAR.\ vvuivif il

PROJECT PROJECT NO. DATE
Transfer Station Improvements 1.2 1-22135 27-Oct-23
ITEM NO. DESCRIPTION
Scale Plaza
1 Scale/Foundation/Approaches
2 16'x 32' Scale House
3 Earthwork
4 4" Asphalt Surfacing
5 Miscellaneous Drainage Improvements
6 Miscellaneous Traffic Improvements (Striping, Guardrail)
Scale Plaza Subtotal $ 1,572,600
Z-Wall
1 Earthwork
2 Structural Concrete - Container Walls
3 Concrete Slabs - Container Pads
4 Barrier Gates/Fencing/Signage
6 Miscellaneous Drainage Improvements
Z-Wall Subtotal $ 249,200

Truck Storage - Recyclables Building

1 Metal Building (100'x200')
2 Site Work (Pavement, Utilities)

3 Compacting Equipment

Truck Storage/Recyclables Bldg. Subtotal | $ 5,000,000

HHW Building
1 HHW Building
HHW Building Subtotal $ 475,000
SUBTOTAL $ 7,296,800
MOBILIZATION 10% $ 729,680
TRAFFIC CONTROL 5% $ 364,840
Travis Craig, P.E. DIRECT CONSTRUCTION COSTS $ 8,391,320
ESTIMATE BY: CONTINGENCY 20% $ 1,678,260
ENGINEERING DESIGN 12% $ 1,006,960
Stephanie Beckert, P.E. CONSTRUCTION MGMT. 7% $ 587,390
CHECKED BY: TOTAL $ 11,663,930

This Opinion of Probable Cost is the opinion of the engineer of the probable construction cost, and is supplied as a guide only. Since the
engineer has no control over the costs of labor and materials or over competitive bidding and market conditions, the engineer does not
guarantee the accuracy of such opinion as compared to contractor's bids or actual costs to the owner. Estimate is calculated in 2023 dollars.
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