
Consolidated Budget Table

BUDGET BY YEAR
COST‐TYPE CATEGORY YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 TOTAL
Direct Costs TOTAL PERSONNEL  $236,000  $236,000  $236,000  $236,000  $0  $944,000 

 TOTAL FRINGE BENEFITS   $118,000  $118,000  $118,000  $118,000  $0  $472,000 
 TOTAL TRAVEL  $5,000  $0  $0  $0  $0  $5,000 
 TOTAL EQUIPMENT  $0  $0  $0  $0  $0  $0 
 TOTAL SUPPLIES  $900  $0  $0  $0  $0  $900 
 TOTAL CONTRACTUAL  $5,927,432  $26,276,769  $25,503,737  $555,000  $0  $58,262,937 
TOTAL OTHER $0  $0  $0  $0  $0  $0 
TOTAL DIRECT $6,287,332  $26,630,769  $25,857,737  $909,000  $0  $59,684,837 

 TOTAL INDIRECT  $0  $0  $0  $0  $0  0

 TOTAL 
FUNDING  $6,287,332  $26,630,769  $25,857,737  $909,000  $0  $59,684,837 

$1,571,832.88

BUDGET BY PROJECT
Project 
Number Project Name Total Cost

1 AD Sludge and Food Waste to RNG $46,574,400 
2 Coordinated Transit Operations $5,524,537 
3 Reliable Renewable Microgrid $7,585,900 
4 N/A $0 
5 N/A $0 

Total $59,684,837 

This table will update automatically based on the budget detail entered in the tabs for measures 1‐5. If your application includes more than 5 
individual measures, you will need to add additional tabs, update the formulas below, and add additional lines to the "Budget by Project" table to 
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Detailed Budget Table ‐‐ 
This Excel Workbook is provided to aid applicants in developing the required budget table(s) within the budget narrative.  

BUDGET BY YEAR

COST‐TYPE CATEGORY YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 TOTAL
Direct 
Costs

Personnel
         

Sen Proj Advisor (Kirt Conrad) $40,000  $40,000  $40,000  $40,000  $160,000 
Project Manager (Clayton Popik) $95,000  $95,000  $95,000  $95,000  $380,000 

Operations Manager (Mark Finnicum) $42,000  $42,000  $42,000  $42,000  $168,000 
Procurement and Contracts (John 
Michaels) $24,000  $24,000  $24,000  $24,000  $96,000 

Project Administrator (Carrie Domer) $35,000  $35,000  $35,000  $35,000  $140,000 
$0 

TOTAL PERSONNEL  $236,000  $236,000  $236,000  $236,000  $0  $944,000 
 Fringe Benefits     

Sen Proj Advisor (Kirt Conrad) $20,000  $20,000  $20,000  $20,000  $0  $80,000 
Project Manager (Clayton Popik) $47,500  $47,500  $47,500  $47,500  $0  $190,000 

Operations Manager (Mark Finnicum) $21,000  $21,000  $21,000  $21,000  $0 
Procurement and Contracts (John 
Michaels) $12,000  $12,000  $12,000  $12,000  $0  $48,000 

Project Administrator (Carrie Domer) $17,500  $17,500  $17,500  $17,500  $0  $70,000 
 TOTAL FRINGE BENEFITS   $118,000  $118,000  $118,000  $118,000  $0  $388,000 
 Travel     

Observe operaitonal AD facility:  $0 
   Airfare for 4 $2,352  $2,352 
   Hotel for 4, Los Angeles $1,464  $1,464 

         Per Diem for 4, Los Angeles $1,184  $1,184 
$0 



 TOTAL TRAVEL  $5,000  $0  $0  $0  $0  $5,000 
 Equipment 

$0 
      $0 

 TOTAL EQUIPMENT  $0  $0  $0  $0  $0  $0 
 Supplies   

$0 
$0 
$0 
$0 

 TOTAL SUPPLIES  $0  $0  $0  $0  $0  $0 
 Contractual   

AD Feasibility Study Contractor $82,000  $82,000 

Project Design, Engineering, and 
Permitting‐‐AD and Electrical Upgrades $355,000  $510,000  $865,000 
Required Electrical Upgrades $4,947,400  $4,947,400 
Procurement and Construction‐‐AD and 
Electrical Upgrades $15,115,000  $15,115,000  $30,230,000 
Organic Waste Handling Equipment + 
Installation $4,022,000  $4,022,000  $8,044,000 
City of Canton Project Support $185,000  $190,000  $190,000  $220,000  $785,000 
Measurement & Verification $200,000 

 TOTAL CONTRACTUAL  $5,569,400  $19,837,000  $19,327,000  $420,000  $0  $44,871,400 
OTHER  

$0 
$0 
$0 
$0 
$0 
$0 
$0 

TOTAL OTHER $0  $0  $0  $0  $0  $0 
TOTAL DIRECT $5,928,400  $20,191,000  $19,681,000  $774,000  $0  $46,574,400 



Indirect 
Costs Indirect Costs

0% $0 
$0 

 TOTAL INDIRECT  $0  $0  $0  $0  $0  $0 

 TOTAL 
FUNDING  $5,928,400  $20,191,000  $19,681,000  $774,000  $0  $46,574,400 



Detailed Budget Table
This Excel Workbook is provided to aid applicants in developing the required budget table(s) within the budget narrative.  

BUDGET BY YEAR

COST‐TYPE CATEGORY YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 TOTAL
Direct CostsPersonnel          

SARTA personnel will be covered through separate 
funding $0 

$0 
$0 

TOTAL PERSONNEL  $0  $0  $0  $0  $0  $0 
 Fringe Benefits     

SARTA fringe will be covered through separate 
funding $0 

$0 
$0 

 TOTAL FRINGE BENEFITS   $0  $0  $0  $0  $0  $0 
 Travel     

$0 
$0 
$0 
$0 
$0 
$0 
$0 
$0 
$0 

 TOTAL TRAVEL  $0  $0  $0  $0  $0  $0 
 Equipment 

$0 
      $0 

 TOTAL EQUIPMENT  $0  $0  $0  $0  $0  $0 
 Supplies   

$0 
$0 

 TOTAL SUPPLIES  $0  $0  $0  $0  $0  $0 



 Contractual   
Project Design, Engineering, and Permitting‐‐
Facilities $283,032  $283,032  $566,063 
Procurement and Construction‐‐Facilities $2,431,737  $2,431,737  $4,863,474 
Measurement and Verification $25,000  $35,000  $35,000  $95,000 

$0 
$0 

 TOTAL CONTRACTUAL  $283,032  $2,739,769  $2,466,737  $35,000  $0  $5,524,537 
OTHER  

$0 
$0 
$0 
$0 
$0 
$0 

TOTAL OTHER $0  $0  $0  $0  $0  $0 
TOTAL DIRECT $283,032  $2,739,769  $2,466,737  $35,000  $0  $5,524,537 

Indirect CosIndirect Costs
$0 
$0 

 TOTAL INDIRECT  $0  $0  $0  $0  $0  $0 

 TOTAL 
FUNDING  $283,032  $2,739,769  $2,466,737  $35,000  $0  $5,524,537 



Detailed Budget Table
This Excel Workbook is provided to aid applicants in developing the required budget table(s) within the budget narrative.  

BUDGET BY YEAR
COST‐TYPE CATEGORY YEAR 1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 TOTAL
Direct Costs Personnel          

SARTA personnel will be covered through separate 
funding $0 

$0 
$0 

TOTAL PERSONNEL  $0  $0  $0  $0  $0  $0 
 Fringe Benefits     

SARTA fringe will be covered through separate 
funding $0 

$0 
$0 

 TOTAL FRINGE BENEFITS   $0  $0  $0  $0  $0  $0 
 Travel     

$0 
$0 
$0 
$0 
$0 
$0 
$0 
$0 
$0 

 TOTAL TRAVEL  $0  $0  $0  $0  $0  $0 
 Equipment 

$0 
      $0 

 TOTAL EQUIPMENT  $0  $0  $0  $0  $0  $0 
 Supplies   

Outreach and Community Involvement
   Printing / flyers $2,200  $2,200 
   Advertising / media $2,000  $2,000 
   Site and AV rental $900  $900 



$0 
 TOTAL SUPPLIES  $900  $0  $0  $0  $0  $5,100 
 Contractual   

Project Design, Engineering, and Permitting‐‐
Microgrid $75,000  $75,000  $150,000 
Procurement and Construction‐‐Microgrid including 
mircoturbines and PAFC, and RNG to H2 Pyrolysis 
unit $3,625,000  $3,625,000  $7,250,000 
Measurement and Verification $85,000  $100,000  $185,000 

$0 
$0 

 TOTAL CONTRACTUAL  $75,000  $3,700,000  $3,710,000  $100,000  $0  $7,585,000 
OTHER  

$0 
$0 
$0 
$0 
$0 
$0 

TOTAL OTHER $0  $0  $0  $0  $0  $0 
TOTAL DIRECT $75,900  $3,700,000  $3,710,000  $100,000  $0  $7,585,900 

Indirect 
Costs Indirect Costs

$0 
$0 

 TOTAL INDIRECT  $0  $0  $0  $0  $0  $0 

 TOTAL 
FUNDING  $75,900  $3,700,000  $3,710,000  $100,000  $0  $7,585,900 


