

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES *
2. AMENDMENT/MODIFICATION NO. PR-CI-03-10115/0001	3. EFFECTIVE DATE 04/11/03	4. REQUISITION/PURCHASE REQ. NO. PR-CI-03-10115	5. PROJECT NO. (If applicable)	
6. ISSUED BY Environmental Protection Agency Cincinnati Procurement Operations Division 26 W. Martin Luther King Drive Cincinnati, OH 45268	CODE	7. ADMINISTERED BY (If other than item 6) Not Applicable.	CODE	
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) To All Offerors/Bidders.			(✓)	9A. AMENDMENT OF SOLICITATION NO. PR-CI-03-10115
			✓	9B. DATED (SEE ITEM 11) 03/21/03
				10A. MODIFICATION OF CONTRACT/ORDER NO.
				10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE			

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

☒ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☒ is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

(✓)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor ☐ is not, ☐ is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

The purpose of this amendment is to: (1) modify the delivery schedule and (2) to address technical and other questions received in response to the RFP. See page 2.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) SANDRA V. SAVAGE	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
(Signature of person authorized to sign)		(Signature of Contracting Officer)	

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE

30-105

STANDARD FORM 30 (REV 10-83)
Prescribed by GSA
FAR (48 CFR) 52.243

AMENDMENTS TO THE SOLICITATION

1. The Section F clause entitled "DELIVERY SCHEDULE (EP 52.212-160) (APR 1984)" has been modified. The text is as follows:

The following items shall be delivered under this contract:

1. Draft report (Task 1) is due 150 days from contract award.
2. First Final report (Task 1) is due 14 days after contractor receives EPA Project Officer review comments from draft report of Task 1. The EPA Project Officer review comments will be forwarded to the contractor within 30 days of receipt of draft report (Task 1).
3. Draft outline of model evaluation strategy (Task 2) is due 180 days from contract award.
4. Draft report of model evaluation (Task 2) is due 300 days from contract award.
5. Draft report of research needs (Task 3) is due 360 days from contract award.
6. Second Final report (Incorporates Task 2 and Task 3 in one report) is due 14 days after contractor receives EPA Project Officer review comments from draft reports of Task 2 and 3. The EPA Project Officer review comments will be forwarded to the contractor within 30 days of receipt of draft report of research needs.

EPA's response to technical and other questions received in accordance with the Clause L.7 provision entitled "Technical Questions", are as follows:

Q1. Could you please provide an idea of what the governments estimated cost for this project is?

A1. EPA does not provide the Independent Government Cost Estimate.

Q2. Are there page lengths for the proposal, and if so are resumes counted in this total?

A2. There is no page limit for this proposal.

Q3. Who is the incumbent on this solicitation?

A3. This is a new requirement, there is no incumbent.