REQUEST FOR PROPOSAL #PR-R7-02-10004

ATTACHMENT E - CERCLA OFF-SITE DISPOSAL POLICY REPORT

CERCLA OFF-SITE DISPOSAL REPORT

Information Required for CERCLA Off-site Waste Management Activities

^	Ctivities	
1	Superfund site name/Sta	te/CERCLIS SSID number:
2.	Type of action (Check tw	70)
	Removal Remedial	Fund-financedPRP-financed
3. se	Type (check one) and for eparate sheets for this and	rm (check one) of waste; if more than one type, attach remaining questions for each type:
	Type:solventsdioxins/furanscyanides _heavy metals (specify metals) _acids _PCBs _halogenated or _other RCRA-list wastes (specify)non-hazardous or o wastes	ted hazardoussolid or solidified waste (specify)
4.	Quantity of waste: cubic yard (CY) gallons (gal) drums	tons/lbs lab packs
5. the		or representative concentrations of
6.	Pre-treatment of waste	e before transportation:
	precipitation solidification stabilization	neutralization fixation other ()
7.	Receiving RCRA facilit	ty name/location/I.D number/units:

8.	Receiving Region:	
9. i	Receiving Region Off-site Contact (RROC):	
ı	NameDate	
. [Date(s) of Shipments Date disposal is completed/facility signs manifest for receipt of final nt)	
	Pre-treatment of waste at site before final treatment or disposal:	
	precipitation neutralization solidification fixation stabilization other ()	
12. Fin	al method of treatment or disposal/unit receiving:	
	precipitation neutralization incineration landfill land treatment injection recovery/re-use other ()	
13. If w	vaste was landfilled:	
- -	What disposal cell number or location?	
-	Type of liner in cell? (e.g. PVC, clay, hypalon)	
14. Cos	st of activities:	
	treatment/disposal cost per unit total cost based on treatment/disposal only (no transportation cost) transportation cost per unit : total cost for transportation only	

A.2. CERCLA Off-Site Disposal Report

- a. Type: Final
- b. Title: CERCLA Off-site Disposal Report
- c. Content requirements: per the following form attached
- d. Distribution:
 - 1. Project Officer
 - 2. Deputy Project Officer
- e. Delivery Schedule: Report to be completed by cleanup contractor and received by PO within 10 calendar days after disposal has been completed at each site.