Gas Collection and Control System

) Line Item & Total EPA
Categories . Year 1 Year 2 Year 3 Year 4 Year 5 .
Itemized Costs Funding
Personnel
Full-time employee,
0.5 FTE, with salary $30,000 $30,900 $31,827 $32,782 $33,765 $159,274
increases
Total Personnel $30,000 $30,900 $31,827 $32,782 $33,765 $159,274
Fringe Benefits
Full-ti |
ur-time employees | 5 100 $5,253 $5,411 $5,573 $5,741 $27,077
@ 17% of salary
$5,100 $5,253 $5,411 $5,573 $5,741 $27,077
Travel
Travel for
conference
Conference
registration - $215 $430 $430 $430 $430 $430 $2,150
per person
Hotel - $150 d
otel-$150perday| o, $450 $450 $450 $450 $2,250
@ 3 days per year
Per Diem - $64 per
day @ 3.5 days per $224 $224 $224 $224 $224 $1,120
year
Mileage for travel
(500 miles per year $335 $335 $335 $335 $335 $1,675
at $0.67/mile)
$1,439 $1,439 $1,439 $1,439 $1,439 $7,195
Equipment
PVC tical
verticalgas $562,500 $0 $0 $0 $0 $562,500
wells
HDPE pi i
IDPE pipe (various | ¢, 133 coc $0 $0 $0 $0 $1,133,695
sizes)
Valves (various sizes)| $87,300 S0 S0 S0 S0 $87,300
QED Wellheads $50,000 S0 S0 S0 SO $50,000
Remote Wellheads $68,000 S0 SO S0 S0 $68,000
HDPE Cond t
ondensate I 777,000 $0 $0 $0 $0 $777,000
Sump
Candlestick bl
andiestick BIOWET 1 ¢450,000 $0 $0 $0 $0 $450,000
and flare
HDPE Cond t
- ondensate $17,200 $0 $0 $0 $0 $17,200
Drain
CMP Road C i
P Roadtrossng | ¢90,420 $0 $0 $0 $0 $90,420
Casing
6" Bollards $63,800 S0 S0 S0 S0 $63,800
Concrete pad $62,000 S0 S0 SO S0 $62,000
Gravel surfacing $20,250 SO SO SO S0 $20,250
Si Ult t23
‘emens ltrama $36,024 $0 $0 $0 $0 $36,024
Gas Analyzer
Total i t
L $3,418,189 $0 $0 $0 $0 $3,418,189

and installation

Supplies




Gas Collection and Control System

Line ltem & Total EPA
Categories . Year 1 Year 2 Year 3 Year 4 Year 5 .
Itemized Costs Funding
Construction or
Installation
Mob/Demob $303,000 S0 S0 S0 S0 $303,000
Surveying $63,000 S0 SO SO SO $63,000
Tiesin to exist
1e-In to existing $39,000 %0 $0 $0 $0 $39,000
piping
Well bori
el boring $23,550 $0 $0 $0 $0 $23,550
abandonment
Drilling estimate $72,750 SO SO SO S0 $72,750
Electrical $105,000 S0 S0 S0 SO $105,000
Restore final cover $11,000 S0 S0 SO S0 $11,000
Start up $13,000 S0 S0 S0 S0 $13,000
Payment and bonds $40,600 S0 SO SO S0 $40,600
$670,900 S0 S0 S0 S0 $670,900
Contractual
GCCS Engineering i ) ) i i )
Design
Consultant -
Associate
Professional -|  $29,400 S0 S0 SO SO $29,400
assumes 280 hours
@ $105/hr
Consultant - Staff
Professi |-
rotessional -l «76,450 $0 $0 $0 $0 $26,450
assumes 230 hours
@ 115/hr
Consultant - Project
Professi |-
roressional = «39,700 $0 $0 $0 $0 $29,700
assumes 200 hours
@ $135/hr
Consultant - Senior
Project M -
roject Manager-| - ¢, ¢ 500 $0 $0 $0 $0 $18,500
assumes 100 hours
@ $185/hr
Consultant - Senior
Project Director -
$16,875 S0 S0 S0 S0 $16,875
assumes 75 hours @
$225/hr
C Itant -
_onsutants ¢y 500 %0 %0 $0 $0 $1,500
Specialty Software
Construction
Quality Assurance - - - - - -
(CQA)
Daily CQA Monitor| $335,800 S0 S0 S0 S0 $335,800
CQA Monitor
Mob/Demob $6,075 S0 S0 S0 S0 $6,075
Certifying Engi
eruiying ENINEer <18 000 $0 $0 $0 $0 $18,000
Site Visit
Certification Report|  $7,000 S0 SO SO SO $7,000




Gas Collection and Control System

X Line ltem & Total EPA
Categories X Year 1 Year 2 Year 3 Year 4 Year 5 i
Itemized Costs Funding
A | Ai lit
nnual Air Quality $7,700 $8,085 $8,489 $8,914 $9,359 $42,547
Compliance
Green House Gas
. $3,800 $3,990 $4,190 $4,399 $4,619 $20,997
Rule Compliance
OM&M Services - - - - - -
Consultant - Senior
Technician -
assumes two visits
fi Il
peryearforwelll <, 370 $4,370 $4,370 $4,370 $4,370 $21,850
balancing, 23 hours
per trip for travel
and onsite work @
$95
Consultant -
GEM5000
: 8351 <200 $200 $200 $200 $200 $1,000
monitor for well
balancing
Consultant - hotel
($130/night) and per
240 240 240 240 240 1,200
diem ($55/day) for ? » ? » ? ?
well balancing
Estimated
R $9,000 $18,000 $18,000 $18,000 $18,000 $81,000
maintenance
Total contractual $514,610 $34,885 $35,489 $36,123 $36,788 $657,895
Other
Indirect Costs
Indirect Costs (23%
ndirect Costs (23% | o 5 $7,107 $7,320 $7,540 $7,766 $36,633
of personnel costs)
Total Indirect Costs $6,900 $7,107 $7,320 $7,540 $7,766 $36,633
Total funding for
GCCS design,
= $4,647,138 $79,584 $81,486 $83,456 $85,499 $4,977,163

construction, and
maintenance




